TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER Page 1 of 2

REQUEST FOR TASK PLAN / TASK ORDER

NASS- TASK NO. AMENDMENT
QsSS Group, Inc. 99124 3 3 9 415-616-31-01-89 00

TASK TITLE: (NTE B8O characters; include Project name}

GOES Project Field Office Engineering Services at SS/L and ITT -- GOES-I/M

ASSISTANT TECHNICAL REPRESENJATIVE (DR TASK MONlTOR) DATE ORG MAIL PHONE

/ 2/ / o CODE CODE
Robert W. Mclntyre }//; ‘ 7 730.2 | 415 | 301-286-6827
BRANCH HEAD DATE CODE PHONE

‘ éy/K o0 415 301-286-8998

// CODE PHONE
< A 7%9] 560 301-286-6588

”CONTRACTING GFFICE y QUALITY REP. ' DESIGNATED FAM:

Martin A. Davis
CONTRACTING OFFICER'S TEC

Robert S. Lebair, Jr.
FLIGHT HARDWARE, CRITICAL GSE-@F SOFTWARE?
‘fiF ‘YES, NEED CODE 303 CONCURRENCE NEXT BLOCK} -

[ ] YES

[X] NO

{To be completed by Contracting Officer)
C.0. Requested Quote on:

The contractor shall identity and explain the reason for any deviations, exceptions,
or conditional assumptions taken with respect to this Task Order or to any of the

technical requiremants of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs. AUG 2 ] ZCCO

Contractor will develop specification or statement of work under this task for a future procurement. [X} NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. { 1 NO { 1 YES {X1 N/A

Government Furnished Property/Facilities: [ 1 NO [ X1 YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: . [X1NO { 1 YES If yes: [ ] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [ ] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 10/1/00.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NASS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 __No. 2 ___No. 3 _ _No. 4 __No. 5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(7o be completed by Contracting Oificer}

The target cost of this task order is $ 267,090

The target fee of this task orderis $ 17,361

The total target cost and target fee of this task order as contemplated by the-incentive Fee
clause of this contract is $ 284,451

The maximum fee is $25,374 .
The minimum fee is $0.

f mK ASSIGNMENT IS5 ISSUED AC RD/NG TO THE CONTRACT CLAUSE “TASK A.S‘SIGN/MfN S AND REPORTS*

é ﬁ J il L) ELIZABETH 1. AUSTIN

Sl&ATURE OF CONTRACTING OFFICER ! TH F

AUTHORZED SIGNATURE DATE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER Page 2 of 2

REQUEST FOR TASK PLAN / TASK ORDER

NASS5- AMENDMENT
QSS Group, Inc. 99124 3 3 g
Applicable paragraphs from contract Statement of Work: Function 2b

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
(This is a follow-on to Task 257 under this contract; uninterrupted transition is required.)

The contractor shall provide system engineering evaluations and assessments of test requirements, spacecraft
integration and refated activities. This work is required to ensure the successful launch of the GOES-M sateliite.
In addition, the contractor is expected to supply ansite personnel to insure the smooth flow and engineering
checkout of the satellite at Cape Kennedy.

a. Evaluate the NASA/GSFC GOES-M hardware development and the spacecraft integration.and testing at the
Space Systems/Loral plant located in Palo Aito, California.

b. Assess and report the GOES engineering effort for the NASA lead (Resident and Remote) I&T Manager.
Take responsibility to evaluate.engineering problems in the absence of the Code 415 I1&T Manager. Advise and

recommend fo the I1&T Manager what is required to resolve test discrepancies and then implement his direction.
Overall, ensure that the verification testing for the satellite meets the requirements outlined in the NASA contract.

c. Provide the NASA resident office with administrative services.

d. Evaluate and report on the contractor's configuration management and schedules and reporting system
to the GOES Project Office.

e.. Provide a continuous flow of information regarding the status of the Imager, Sounder and SXi instruments
to the GOES Project Office at GSFC.

f. Report engineering problems to GSFC and participate in resolving the discrepancies by coordinating with
the proper GSFC GOES subsystem engineers. .

g. Provide GSFC coordinated management evaluations and reports of meetings conducted at {TT and SS/L.

i. Assess design reviews, evaluate testing and integration activities, evaluate system performance,
participate in required launch activities and participate in all phases of operation planning for
subsystems, and instruments.

k. Provide engineering and analysis services to the GOES Project to evaluate the design, development and
test of the GOES-M SXI instruments.

PERFORMANCE SPECIFICATIONS:

All plans and procedures under this task are to be produced using industry standards.

Technical Progress Beport: Acceptable performance is that the ATR is satisfied that he is being kept informed of
the status of work performed and of issues requiring his attention. .

Management: Performance will be measured against the following metrics: (1) accomplishment of objectives;
(2} clear, incremental progress; {3) responsiveness to issues; (4} efficient and appropriate staffing; and

{5) coordination with and good working relationship with ATR and other related contractor efforts, if applicable.

APPLICABLE DOCUMENTS: )
~ Evaluation and input to be based on all applicable GOES Spacecraft Performance and Verification Documents.

TASK END DATE: 9/30/01

MILESTONES/DELIVERABLES AND DATES:

Integration/Test Reports Emait* daily by COB
Spacecraft/Contractor Issues and Status Report Monthly

GOES-M Launch Site Daily Spacecraft Processing Status Report Email* daily by COB
Technical Progress Report Monthly; 15th of the month

* Robert.W.Mcintyre.1@gsfc.nasa.gov

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION {(NAME, BLDG, ROOM):
Robert Mcintyre, building 6, room W219

GSFC FORM 703-1845a



